GOVT. OF KARNATAKA 06084 ಕರ್ನಾಟಕ

ಭಾರತ 178242 MAR 02 2018

DEPT. OF STAMPS & REGISTRATION ದಸ್ತಾವೇಜು ಹಾಳೆ INDIA Rs.0000050 PB6944

STAMP DUTY KARNATAKA

Document Sheet

ಹಿರಿಯ ಉಪನೋಂದಣಾಧಿಕಾರಿ

ದಸ್ತಾವೇಜನ್ನು ಬರೆದು ಕೊಟ್ಟ ದಿನಾಂಕ
Date of Execution

ಈ ಹಾಳೆಯನ್ನು ಯಾವುದೇ ದಸ್ತಾವೇಜಿಗೆ ವಿಷಯಕ್ಕೂ ಬಳಸಬಹುದು
This sheet can be used for any document

AGREEMENT

No. EE/Project/AG No: 247/17-18 **Dated:** 26/03/2018

BRUHATH BANGALORE MAHANAGARA PALIKE

1. This is agreement entered this day 26th March 2018 between **Executive Engineer, Project Division, Yelahanka Zone, BBMP** (herein after called first party) and **Executive Engineer, KRIDL, Bangalore**. (herein after called second party) which terms shall mean and include his heirs, successors and legal representatives as the case may be.
2. BBMP desires to entrust the **Drilling of Borewell at Doddabommasandra Lake Park West Gate (Part-2)** to KRIDL under Hon Mayor grant (P-0190) Approved by Hon'ble Mayor Vide No.MPS/Grant/50/2017, dated:21/07/2017 amounting to Rs.5.00 Lakhs.
3. The Government of Karnataka in the notification ನಅಇ 89 ಎಂಎನ್‌ವೈ 2011, ದಿನಾಂಕ:11.03.2011 has exempted Karnataka Transparency Public Procurement Act for execution of works to KRIDL under section 4(a).

H.V. 26/3/

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

THIS DEED WITNESS AS FOLLOWS

4. a. KRIDL shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.

b. Estimate shall be prepared by BBMP based on Issue rates of CSR 2016-17 of Bangalore Circle and Administratively approved the same by BBMP entrusted with 11% KRIDL Charges. (7% GST + 3% KRIDL charges+ 1% Labors Charges)

c. Competent Authority will accord the Administrative Approval and Technical Sanction will be accorded by Competent Authority of BBMP.

Sl.No.	Name of Work	Job Work Code	Amount in Rs.
1	Drilling of Borewell at Doddabommasandra Lake Park West Gate (Part-2)	010-18-000020	5.00 Lakhs

d. The work will be completed within **06 months** from the date of handing over of clear sites, release of funds, clearance of estimate, work order / agreement whichever is later.

e. Defect liability period shall be 1 year from the date of completion of work.

f. Any variation in quantities, specifications and extra items shall be got it approved from BBMP during the course of execution of work.

g. The market rates of Cement, Steel, Bitumen and RMC shall be paid as per item no.4 of general notes of PWD SR of Bangalore Circle for the year 2016-17.

h. Service taxes are to be paid if applicable.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and KRIDL the matter shall be referred to The Commissioner, BBMP whose decision is Final and binding.

First Party 26/3/18

Second Party

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

Witness:-
1.

2.